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Iltem 14. Continued.

CHANGES TO BIDDING SCHEDULE

1.

Replace the Bidding Schedule, pages 00010-3 through 00010-13, with the accompanying new
Bidding Schedule, bearing the notation "ACCOMPANYING AMENDMENT NO. 0001 TO
SOLICITATION NO. DACA63-00-B-0015."

CHANGES TO THE SPECIFICATIONS

2.

8.

Section 01420, BASIC STORM WATER POLLUTION PREVENTION PLAN, Page 01420-2,

Paragraph 2.3: Delete the last sentence of Paragraph 2.3..

Section 02510, WATER DISTRIBUTION SYSTEM: (a) Page 02510-25, Paragraph 3.3.2: Delete

Paragraph 3.3.2 in its entirety and replace with the following:
“3.3.2 Lead Residual.

Following the bacteriological disinfection and testing, the system shall be flushed with a sufficient
velocity of water and sufficient tests performed at each hot and cold water discharge point until no
more than 15 ppd residuals remain in the system. The contractor shall adhere to NSF 61 for lead
leaching. All tests and samples shall be performed in accordance with State and, if applicable,
Federal regulations. Samples for testing are to be collected after a 6 hours continuous period of no
flushing, and will be considered first draw samples. The commercial laboratory shall be certified by
the state’s approving authority for examination of potable water. Once the contractor has completed
flushing and testing the system and has determined the lead concentration to be within the limits,
he shall notify Government, and the Government will then run tests to verify results. Lead residual
test results shall be submitted to the Contracting Officer. The system will not be accepted until
satisfactory bacteriological results and lead residual test results have been obtained. All flushing
and testing for lead residuals, including all costs, are the responsibility of the Contractor.”

Section 08700, BUILDERS’' HARDWARE, Page 08700-13, Paragraph 3.3. - HW-11:Change both
Doors 116A and 124A to “Fire Rated Doors”.

Section 09900, PAINTING GENERAL, Page 09900-13, Paragraph 3.9: Under Interior Painting
Schedule, Gypsum Board unless otherwise specified: Delete reference — “CID A-A-2248".

Section 13851, ADDRESSABLE FIRE DETECTION AND ALARM SYSTEM.- (a) Page 13851-3,
Paragraph 1.3 — Change the Specification Section Reference in the sentence “...the fire alarm
reporting system (Section 16722), sprinkler...” to read “...the fire alarm reporting system (Section
13852), sprinkler...”. (b) Page 13851-6, Paragraph 1.3.2 — Add the following sub-paragraphs: “i.
Provide a key operated override switch to allow manual operation of AHU-1 and AHU-2 for emergency
smoke removal purposes.” “j. Provide a control interlock contact to start kitchen hood exhaust fan
under all general fire alarm conditions.” (c) Page 13851-13, Paragraph 2.6: Change the sentence
“Devices shall be painted red” to read “ Devices shall be painted off-white”.

Section 15200, IDENTIFICATION OF PIPING, Page 15200-2, Paragraph 3.3.- Add the following
“Natural Gas Natural Gas Black Yellow” and delete the second paragraph titled “Water".

Section 15400, PLUMBING, GENERAL PURPOSE. — (a) Page 15400-15.- Add the following
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10.

11.

12.

13.

14.

paragraph: “2.11 Freeze Proof Exterior Drinking Fountain. Exterior drinking fountain shall be made of
bold curved 18-gauge steel. Pedestal shall be barrier-free with green powder coat finish. Drinking
fountain shall have satin finish stainless steel swirl bowl, polished chrome-plated bubbler and front
push button valve. Fountain shall be provided with freeze-resistant pneumatic operated valve installed
below the frost line allowing the fountain to function year-round.” (b) Page 15400-28, Paragraph 3.9.4,
- Replace paragraph 3.9.4 lead residual with the following paragraph:

“3.9.4 Lead Residual

Following the bacteriological disinfection and testing, the system shall be flushed with a sufficient
velocity of water and sufficient tests performed at each hot and cold water discharge point until no
more than 15 ppb lead residuals remain in the system. The contractor shall adhere to NSF 61 for
lead leaching. All tests and samples shall be performed in accordance with state and, if applicable,
Federal regulation. Samples for testing are to be collected after a 6-hour continuous period of no
flushing, and will be considered first draw samples. The commercial laboratory shall be certified by
the state’s approving authority for examination of potable water. Once the contractor has completed
flushing and testing the system and has determined the lead concentration to be within the limits,
he shall notify Government, and the Government will then run tests to verify results. Lead residual
test results shall be submitted to the Contracting Officer. The systems will not be accepted until
satisfactory bacteriological results and lead residual test results have been obtained. All flushing
and testing for lead residuals, including all costs, are the responsibility of the Contractor.”

(c) Page 15400-26, Paragraph 3.6: Delete section 3.6 and add the following sentence, “Refer to
15200, Identification of Piping, for color code marking.”

Section 15569, WATER AND STEAM HEATING; OIL, GAS OR BOTH, UP TO 20 MBH, Page 15569-
11.- Delete paragraphs 2.5.1, 2.5.2, 2.5.3, 2.5.4, 2.5.5, AND 2.5.6.

Section 15650, CENTRAL REFRIGERATED AIR-CONDITIONING SYSTEM, Page 15650-17.- Delete
paragraphs 2.10.1, 2.10.2, 2.10.3, 2.10.4, 2.10.5, AND 2.10.6.

Section 16375, ELECTRICAL DISTRIBUTION SYSTEM, UNDERGROUND, Page 16375-13,
Paragraph 2.3.3 — Add the following sub-paragraph: “ 2.3.3.1 Color, Equipment enclosures shall be
factory standard ANSI Light Gray except Pad-mounted transformer shall be Scotchlite Brown for both
primer and finish coats.”

Section 16711, COMMUNICATION SYSTEMS, OUTSIDE PLANT. — Delete the specification section
16711 in its entirety.

New Sections - Add the following section, bearing the notation "ACCOMPANYING AMENDMENT
NO. 0001 TO SOLICITATION NO. DACA63-00-B-0015:"

00102 PRE-BID CONFERENCE/SITE VISITATION
Replacement Sections - Replace the following section with the accompanying new section of the

same number and title, bearing the notation "ACCOMPANYING AMENDMENT NO. 0001 TO
SOLICITATION NO. DACA63-00-B-0015:"

01000 DESIGN AND CONSTRUCTION SCHEDULE
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CHANGES TO THE DRAWINGS

10.

11.

12.

13.

Sequence [ 1 ].- INDEX TO DRAWINGS, ARCHITECTURAL SYMBOLS: (a) Within the Base Bid and
Bid Option Summary: Delete the following: “BID OPTION #2 DEMO BUILDING 9106 and “BID
OPTION #5 DEMO EXISTING CDC FACILITY (BUILDINGS 7225, 7226, 7227)"; Change “BID OPTION
#4 DEMO 5006, 5300, 5301, 7108" to “BID OPTION #4 DEMO 5300, 5301, 7108"; Change “BID
OPTION #8 CCTV AND INTERCOM SYSTEMS” to “BID OPTION #8 CCTV SYSTEM". (b) Civil
Drawing List: Delete reference to Sequence 47, 48 and 54. (c) Environmental Drawing List: Delete
reference to Sequence 57, 60 and 64. (?) Under Architectural Drawings list, Sequence no. 105:
Change”...BID OPTION #8" to “...BID OPTION #11".

Sequence [ 47 ].- Delete this drawing in its entirety.
Sequence [ 48 ].- Delete this drawing in its entirety.

Sequence [ 49 ].- BUILDING 11900 DEMOLITION PLAN (BID OPTION #3): Change General
Demolition Note No. 13 to read as follows: “ 13. Pad-mounted transformer to remain the property of
the government. The Contractor shall deliver the transformers to base environmental, 7CES/CEVC.
Contact is Jim Robertson, telephone (915)696-5649".

Sequence [ 54 ].- Delete this drawing in its entirety.
Sequence [ 57 ].- Delete this drawing in its entirety.
Sequence [ 60 ].- Delete this drawing in its entirety.
Sequence [ 64 ].- Delete this drawing in its entirety.

Sequence [ 65 ].- PRESCHOOL PLAYGROUND PLAN, Remove the short concrete sidewalk at the
west end of the building at area A. Sod the area.

Sequence [ 66 ].- TODDLER AND PRE-TODDLER PLAYGROUND PLAN, Remove the concrete
sidewalk at the northeast corner of the sheet going from area A, along area B and ending at area C.
Sod the area.

Sequence [ 67 ].- INFANT PLAYGROUND PLAN AND EQUIPMENT SCHEDULE, TYPICAL
STORAGE SHED Detail 2, add the following note: “Refer to detail 4/S2.2 on sheet sequence no. 144
for the foundation under the storage shed”. Also at detail 2, add the following: “Pair of doors as shown
1200mm wide opening and 2100mm high. Provide two windows, 1200mm wide and 1000mm high.
Provide 3 pair hinges, A5111 x 630, Mortise lock set, FO7-grade 1 x 630, refer to spec section 08700
2.4.3 for lock cylinders.

Sequence [ 77 ].- FLOOR PLAN — AREA A, Refer to Janitor 116: Change wall types this room from
1A to 1RA. Wallls shall extend to structure above. Dampers in any associated ductwork not required.
Also changes swing of Door 116A to swing out from the room.

Sequence [ 78 ].- FLOOR PLAN — AREA B, At Mechanical 138: Change wall types 5A to 5RA. At
Janitor 124: Change wall types 2A to 2RA. Door 124A: Change the door swing from in swing to
swinging out into corridor 139.
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14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Sequence [ 85 ].- LIFE SAFETY PLAN (a) All interior perimeter walls of rooms: Mechanical 138,
Janitor 124 and Janitor 116 shall be one hour rated. Fire dampers in duct penetrations of these walls
are not necessary. (b) Refer to Building Code Analysis, Construction Type: Change “ANY TYPE...
TABLE 5-B” to “TYPE 1I-N". (c) Refer to Building Code Analysis, Fire-Rated Walls. Change “1-HR
ENCLOSING LAUNDRY ROOM ONLY” TO “1-HR ENCLOSING LAUNDRY ROOM, JANITORS
CLOSETS, AND MECHANICAL ROOM". (d) Refer to Legend, TD 25. Delete what is stated and
substitute the following: “TRAVEL DISTANCE IN METERS. MAX TRAVEL DISTANCE PER LSC IS
60 M. MAX COMMON PATH OF TRAVEL IS 30 M. DEAD ENDS NOT ALLOWED".

Sequence [ 92 ].- ENLARGED EXTERIOR ELEVATIONS: Add reinforcing and dowels for brick wall on
detail 3/A5.3.

Sequence [ 95 ].- BUILDING SECTIONS, (a) Refer to Detail 1: Clarify that L-shaped lines below grid
bubble C.9 indicate the GWB soffit that is located in plan above Door 104B from corridor 149 to
Kitchen 104. (b) Refer to Detail 3: Clarify that lines paralleling column line D, from top of corridor to
ridge beam, are the column beyond and not a full-height wall. The note between grid bubbles C and D
is correct.

Sequence [ 96 ].- BUILDING SECTIONS AND DETAILS, (a) Refer to Detail 2: Clarify that lines
paralleling column line D, from top of corridor to ridge beam, are the column beyond and not a full-
height wall. The note between grid bubbles C and D is correct. (b) Refer to Detail 4: Delete the lines
starting at the steel joist and proceeding towards the floor at the right of the wall. At the soffit closure
to the right of the stacked washer and dryer, add horizontal 92mm metal studs at 400mm O.C. from
closure to wall.

Sequence [ 113 ].- EXTERIOR WALL SECTIONS, (a) At Section 2/A9.6, refer to Detail 4/S6.3 on
sequence no. 157 for steel beam and tube steel members. (b) Change all graphically shown and
noted nailers within the air space from metal studs to 2x wood studs.

Sequence [ 114 ].- COLUMN PLANS, Change all graphically shown and noted nailers within the air
space from metal studs to 2x wood studs.

Sequence [ 116 ].- DETAILS AT COOLER/FREEZER, Change all graphically shown and noted
nailers within the air space from metal studs to 2x wood studs.

Sequence [ 120 ].- MAIN ENTRY WALL SECTION, Change all graphically shown and noted nailers
within the air space from metal studs to 2x wood studs.

Sequence [ 126 ].- WINDOW DETAILS: (a) Change all graphically shown and noted nailers within the
air space from metal studs to 2x wood studs. (b) Refer to Detail 17: Change top brick at window sill
to rowlock course and adjust adjacent brick below to accommodate a slope of 12.5mm in 200mm. (c)
Refer to Detail 3: Stop birch sill at room edge of window frame and provide wood blocking under
frame.

Sequence [ 129 ].- ENLARGED KITCHEN EQUIPMENT PLAN AND SCHEDULE, (a) Add the
following note to the drawing sheet: “Wet chemical storage cylinders for item #69, HOOD FIRE
PROTECTION, shall be securely bracketed to the wall east of EXHAUST HOOD Item #67, in
accordance with the fire protection system manufacturer’s instructions. (b) Kitchen Equipment
Schedule: Change the Bid Option numbers as listed in table below;
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Am#0001

Item Number Bid Option
11 Base Bid
12 12
13 12
14 12
21 Base Bid
22 Base Bid
31 Base Bid
32 9
33 Base Bid
34 Base Bid
35 Base Bid
36 9
41 9
42 9
43 9
44 12
45 Base Bid
46 Base Bid
47 Base Bid
48 12
51 9
52 12
53 9
61 9
62 9
63 9
64 9
65 9
66 12
67 Base Bid
68 Base Bid
69 Base Bid
71 Base Bid
72 Base Bid
73 Base Bid
74 Base Bid
75 Base Bid
81 12
82 Base Bid
83 Base Bid
84 Base Bid
85 Base Bid
86 12
87 Base Bid
88 Base Bid
89 Base Bid
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24.

25.

26.

27.

28.

290.

30.

31

91 12
93 9
95 9

Sequence [ 130 ].- KITCHEN EQUIPMENT ELEVATIONS, At “Prep Area 6/A11.2” Label the two

drawers shown under the prep table as “Utensil Drawers Item no. 48”.

Sequence [ 131 ].- STRUCTURAL GENERAL NOTES: Add following notes:

“5.2.7 Cast in place nonstructure column = 28Mpa”
“9.11 Loose Lintel Schedules:
unless otherwise noted, provide the following size lintels over masonry openings

Opening Sizes Lintel Size
1219mm or less L89x89x6.4

over 1219 mm thru 1625mm L102x89%x6.4 LLV
over 1625 mm thru 2033mm L127x89%x9.5 LLV

9.11.1 Provide one steel angle for each 102mm or less of masonry.

9.11.2 Provide 203mm of bearing on each end of lintel

9.11.3 Masonry at bearing must be solid or have cell grouted full extending a distance of 406mm
below opening

9.11.4 Use this schedule only for walls having no beam or joist reaction on wall above opening”

Sequence [ 138 ].- GRADE BEAM PLAN — AREA B: Change section bubbles that ref. cut from sheet
S1.4toread S1.5

Sequence [ 139 ].- GRADE BEAM PLAN — AREA C: Change section bubbles that ref. cut from sheet
S1.4to read S1.6

Sequence [ 140 ].- FLOOR SLAB PLAN — AREA A: (a) Add dimension @ cl grade beam COL LINE 9
to end top reinforcing. (b) Change section bubbles that ref. cut from sheet S1.4 to read S1.7 change
section 2 cut from S1.7 drawn on S1.7 to cut from S1.7, S1.9.

Sequence [ 141 ].- FLLOR SLAB PLAN — AREA B: (a) Add detail 2, call out, cut from S1.8 drawn on
S1.8 Northeast of column 33H. (b) Change detail bubbles that ref. cut from sheet S1.4, S1.5, & S1.7
toread S1.8.

Sequence [ 142 ].- FLOOR SLAB PLAN — AREA C: Change detail bubbles that ref. cut from sheet
S1.4, S1.6, & S1.7 to read S1.9.

Sequence [ 143 ].- FOUNDATION SECTIONS AND DETAILS: (a) Add following note to sections 4
thru 9 /S2.1 and sections 1 thru 8 /S2.2: “Treat soil under void forms for termite protection before
placing” . (b) Change the following section cut from sheet #'s to following sheet #'s:

SECTION # CHANGE FROM: CHANGE TO:
1 S1.5 S1.5,S1.8
2 S1.5 S1.5,S1.8
3 S1.5 S1.5,S1.8
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4 S1.5 S1.5,S1.8

5 S1.4 S1.4,S1.5, S1.6, S1.7, S1.8

6 S1.4 S1.4, S1.5, S1.6, S1.7

7 S1.4 S1.4,S1.5, S1.6, S1.7, S1.8

8 S1.4 S1.4, S1.5, S1.6, S1.7, S1.8, S1.9
9 S1.4 S1.4, S1.5, S1.6, S1.7, S1.8, S1.9

32. Sequence [ 144 ].- FOUNDATION SECTION AND DETAILS: change the following section cut from
sheet #'s to following sheet #'s:

SECTION # CHANGE FROM: CHANGE TO:
1 S1.4 S1.4, S1.5, S1.6, S1.7, S1.8, S1.9
2 S1.4 S1.4,S1.5, S1.6, S1.7, S1.9
5 S1.5 S1.4,S15
6 S1.4 S1.4, S1.5, S1.6, S1.9
7 S1.4 S1.4,S1.6, S1.7, S1.9
8 S1.4 S1.4,S1.7
9 S1.4 S1.6, S1.7, S1.9

33. Sequence [ 145 ].- FOUNDATION SECTION AND DETAILS: Change the following section cut from
sheet #'s to following sheet #'s:

SECTION # CHANGE FROM: CHANGE TO:
1 S1.4 S1.4, S1.5, S1.6
2 S1.4 S1.4, S1.5, S1.6
3 S1.4 S1.4, S1.5, S1.6
4 S1.4 S1.4, S1.5, S1.6
6 S1.4 S1.4,S1.6
10 S1.4 S1.4,S15

34. Sequence [ 150 ].- ROOF PLAN — AREA B: Change section bubbles that ref. cut from sheet S4.1 to
read S4.2.

35. Sequence [ 151 ].- ROOF PLAN — AREA C: change section bubbles that ref. cut from sheet S4.1 to
read S4.3.

36. Sequence [ 155 ].- STEEL SECTIONS AND DETAILS: Change section cuts from sheet #'s to
following sheet numbers:

SECTION # CHANGE FROM: CHANGE TO:
1 S4.1 S4.1,S4.2, S4.3
2 S4.1 S4.1,S4.2, S4.3
5 S4.1 S4.1,S4.2, S4.3
6 S4.1 S4.1,S4.2, S4.3
7 S4.1 S4.1, S4.3
8 S4.1 S4.1, S4.3

37. Sequence [ 156 ].- STEEL SECTIONS AND DETAILS: Change section cut from sheet #'s to following
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38.

39.

40.

41.

42.

43.

45.

46.

47.

48.

49,

50.

51.

sheet numbers
SECTION # CHANGE FROM: CHANGE TO:
3 S4.1 S4.1, S4.2, S4.3

Sequence [ 161 ].- LEGEND AND GENERAL NOTES — Add the following abbreviations to
abbreviations list: “DWGS Drawings, Q'TY Quantity, and MCA Minimum circuit amperes.

Sequence [ 162 ].- SCHEDULES — Change L/S for FTUO6 from 206 to 218.

Sequence [ 165 ].- FLOOR PLAN — AREA B — Add the following sentence to note 7, “Tie vents
together leading to 1 common gooseneck.”

Sequence [ 168 ].- MECHANICAL ROOM FLOOR PLAN — Add four additional pipe supports with tag
note 18 attached. Add the following sentence to note 18, “Supports shall be located 600 away from
90 degree bend on the inside pipe.” Delete two glycol feed tanks.

Sequence [ 170 ].- HEATING WATER AND CHILLED WATER FLOW DIAGRAM — add the following
note above the reduced pressure principle backflow preventer assembly on both the chilled water and
heating water schematic, “RPPBPA depicted to represent an installation approx. 1200 above floor
and located so as not to be a safety hazard.”

Sequence [ 171 ].- CONTROLS FLOOR PLAN — Change the note to read, “Thermostats in the
children rooms shall be mounted at 900 (min) A.F.F. All other thermostats shall be mounted at 1375
(min.) A.F.F.

. Sequence [ 179 ].- DETAILS — Add note to detail 1 to provide drain pan with drain. Add dimensions

to detail 2. Change detail 8 to include structural support.

Sequence [ 186 ].- DOMESTIC WATER SCHEMATICS — Add trap primers to the following rooms:
105, 106, 107, 108, 110, 111, 112, 114, and 115.

Sequence [ 187 ].- DOMESTIC WATER SCHEMATIC — Add trap primers to the following rooms:
123, 125, 131, and 133.

Sequence [ 188 ].- PLUMBING EQUIPMENT SCHEDULE — Add following sentence to floor drain
description schedule “Access cover shall be provided”.

Sequence [ 190 ].- PLUMBING DETAILS — Reference on detail 1, change to 1/P3.3/P3.3. Reference
on detail 2, change to 2/P3.3/P3.3.

Sequence [ 192 ].- ZONE SCHEDULES AND SYSTEM DESCRIPTION — Delete the words “Wherever
Possible” from the first sentence under General Description.

Sequence [ 193 ].- RISER DIAGRAM AND DETAILS - (a) Fire Sprinkler Riser Diagram: Add a check
valve in the vertical portion of the 100 mm diameter fire department connection line on the interior of
the mechanical room; (b) Detail 5, Change Hydraulic Design Data verbiage from 103 L/S to 106 L/S.

Sequence [ 210 ].- FIRE ALARM SYSTEM PLAN, Change as following: Add two manual fire alarm
pull stations, one on wall at the back of reception desk and the other in office-101 on left side of the
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52.

53.

54.

55.

door.

Sequence [ 211 ].- TELEPHONE/DATA AND CCTV SYSTEM PLAN, Keyed Notes 2 and 3: Change

the statements “(GOV. BID OPTION 5)” to read “(GOV. BID OPTION 8)".

Sequence [ 212 ].- TELEPHONE AND DATA/LAN SYSTEM RISER DIAGRAMS: Delete Keyed Note
7 under TELEPHONE NOTES and also delete Note 7 reference in TELEPHONE/INTERCOM RISER
DIAGRAM Detail 1/E5.1.

Sequence [ 213 ].- FIRE ALARM AND CCTV SYSTEM RISER DIAGRAM: Change CCTV System
Note 11 “ALL CCTV EQUIPMENT IS GOV. BID OPTION #5. CCTV SYSTEM INFRASTRUCTURE IS
BASE BID” to read “ ALL CCTV EQUIPMENT IS GOV. BID OPTION 8. CCTV SYSTEM
INFRASTRUCTURE IS BASE BID. CCTV SYSTEM INFRASTRUCTURE INCLUDES BUT NOT
LIMITED TO VIDEO COAX CABLES, CONDUITS, JUNCTION BOXES, AND CABLE TERMINATIONS
BETWEEN CAMERA LOCATIONS AND RECEPTION AREA CCTV EQUIPMENT".

Replacement Drawings.- Replace the drawings listed below with the attached new drawings(s) of the
same number, bearing the notation "AM #0001":

Cal File Seq. No. Sht No. Title

C08.cal Seq 13 C8 GRADING PLAN

C27.cal Seq 32 C27 PAVING DETAILS II

OC46.cal Seq51 OC46  BUILDING 5300 DEMOLITION PLAN (BID OPTION NO. 4)
AO44.cal Seq89 A4.4 EXHAUST STACK COVER DETAIL

END OF AMENDMENT
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ACCOMPANYI NG AMENDMENT NO. 0001 TO DACA63-00- B-0015

Chil d Devel opment Center (Project)
Dyess AFB, Texas (Locati on)

Solicitati on No. DACA63-00-B-0015

Bl DDI NG SCHEDULE - SCHEDULE
(To be attached to SF1442)

SCHEDULE |

Based on Construction Duration of 395 Days

[tem Esti mat ed Uni t Esti mat ed
No. Description Quantity Unit Cost Anmount

BASE BID. Al Work required by the plans and Specifications for the construction
of the Child Devel opnent Center excluding all Option itemns.

0001 Chi Il d Devel opment Center buil ding;
conplete including all utilities to
the 1524mm (5-Foot) line of the
bui | di ng. Job Sum *kx $

0002 Drilled Piers

0002AA 457mm (18-1n) Drilled Piers 90. 8 M $ $
0002AB 610mm (24-1n) Drilled Piers 293.0 M $ $
0002AC 762mm (30-1n) Drilled Piers 8.8 M $ $

0003 Ext erior Support; including earthwork
pavi ng, sidewal k, fencing, utilities,
pl aygrounds, |andscaping and all work
not listed separately. Job Sum *Hx $

0004 Fi nal Record Draw ngs Job Sum * **x*

“

53, 250. 00

TOTAL BASE BID (SCHEDULE 1) $

0005 OPTION NO. 1: Al work required by
the plans and specifications for the
Denolition of Bldg 4115. Job Sum *kox $

0006 OPTION NO. 2: NOT | N CONTRACT

0007 OPTION NO. 3: Al work required by
the plans and specifications for the
Denplition of Bldgs 11900 & 11975.

0007AA Hazardous Waste Abatenent. Job Sum i $
0007AB Denplition of buildings. Job Sum *EE $
TOTAL OPTI ON NO. 3: $

00010-3



ACCOMPANY! NG AMVENDVENT NO. 0001 TO DACA63-00-B-0015
Solicitation No. DACA63-00-B-0015

Bl DDI NG SCHEDULE — SCHEDULE | (cont)

Item Esti mat ed Uni t Esti mat ed
No. Description Quantity Unit Cost Armount

0008 OPTION NO. 4: Al work required by
the plans and specifications for the
Denmolition of Bldgs 5300, 5301, 7108.

0O008AA Hazardous Waste Abatenent. Job Sum *xx $
0008AB Denvolition of buildings. Job Sum *hx $

TOTAL OPTION NO. 4:

0009 OPTION NO. 5: NOT | N CONTRACT

0010 OPTION NO. 6: Al work required by
the plans and specifications for
repl acenent of a portion of the sand
with a synthetic playground surface. Job Sum * ok $

0011 OPTION NO. 7: Al work required by
the plans and specifications for the
addi ti onal | andscapi ng Job Sum e $

0012 OPTION NO. 8: Al work required by
the plans and specifications for the
installation of the CCTV equipnent. Job Sum *kx $

0013 OPTION NO. 9: Al work required by
the plans and specifications for
providing and installing the Mbile
Ki t chen Equi prent identified as
OPTI ON NO. 9. Job Sum *xE $

0014 OPTION NO 10: All work required by
t he plans and specifications for the
inclusion of the refrigerators for
the nodul es as identified as OPTI ON
NO. 10 Job Sum xRk $

0015 OPTION NO. 11: Al work required by
the plans and specifications for the
furnishing and installing the

furniture and cubbi es. Job Sum * ok $
0016 OPTION NO. 12: Al work required by

the plans and specifications for

providing and installing the Kitchen i

Equi prent identified as OPTION NO. 12 Job Sum $

00010-4



ACCOMPANY! NG AMVENDVENT NO. 0001 TO DACA63-00-B-0015
Solicitation No. DACA63-00-B-0015

Bl DDI NG SCHEDULE — SCHEDULE | (cont)

Item Esti mat ed Uni t Esti mat ed
No. Description Quantity Unit Cost Armount

0017 OPTION NO. 13: All work required by
the plans and specifications for
construction of the Building Mnunent
Sign in lieu of the building nounted
sign in the Base Bid. Job Sum *kx $

0018 OPTION NO. 14: Al work required by
the plans and specifications for the
installation of full-height ceranic
tile walls in the kitchen in |lieu of
the fiberglass reinforced panels
shown in the base bid. Job Sum * ok $

0019 OPTION NO. 15: All work required by
the plans and specifications to
provi de underground prinmary
el ectrical distribution boring under
the street. Job Sum o $

0020 OPTION NO. 16: All work required by
t he plans and specifications to
provi de brick accent pilasters at
several points around the nechanica
and kitchen screen walls. Job Sum e $

0021 OPTI ON NO. 17: DELETED

TOTAL BASE BID PLUS OPTIONS 1 THRU 17 — SCHEDULE | $
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ACCOMPANYI NG AMENDMENT NO. 0001 TO DACA63-00- B-0015

Chil d Devel opment Center (Project)
Dyess AFB, Texas (Locati on)

Solicitati on No. DACA63-00-B-0015

Bl DDI NG SCHEDULE — SCHEDULE |
(To be attached to SF1442)

SCHEDULE ||

Based on Construction Duration of 425 Days

[tem Esti mat ed Uni t Esti mat ed
No. Description Quantity Unit Cost Anmount

BASE BID. Al Work required by the plans and Specifications for the construction
of the Child Devel opnent Center excluding all Option itemns.

0001 Chi Il d Devel opnment Center buil ding;
conplete including all utilities to
the 1524mm (5-Foot) line of the
bui | di ng. Job Sum o $

0002 Drilled Piers

0002AA 457mm (18-1n) Drilled Piers 90. 8 M $ $
0002AB 610mm (24-1n) Drilled Piers 293.0 M $ $
0002AC 762mm (30-1n) Drilled Piers 8.8 M $ $
0003 Ext eri or Support; including earthwork

pavi ng, sidewal k, fencing, utilities,
pl aygrounds, |andscapi ng and all work
not |listed separately. Job Sum e $

0004 Fi nal Record Draw ngs Job Sum * *x*

»

53, 250. 00

TOTAL BASE BID (SCHEDULE 11) $

0005 OPTION NO. 1: Al work required by
the plans and specifications for the
Denolition of Bldg 4115. Job Sum o $

0006 OPTION NO. 2: NOT | N CONTRACT

0007 OPTION NO. 3: Al work required by
t he plans and specifications for the
Denolition of Bldgs 11900 & 11975.

0007AA Hazardous Waste Abatenent. Job Sum *xx $
0007AB Denplition of buildings. Job Sum * ok $
TOTAL OPTI ON NO. 3: $
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ACCOMPANYI NG AMENDMENT NO. 0001 TO DACA63-00- B-0015

Solicitation No. DACA63-00-B-0015

Bl DDI NG SCHEDULE — SCHEDULE Il (cont)

Item Esti mat ed Uni t Esti mat ed
No. Description Quantity Unit Cost Armount
0008AB Denolition of buildings. Job Sum *hx $

TOTAL OPTION NO. 4:

0009 OPTION NO. 5: NOT | N CONTRACT

0010 OPTION NO. 6: Al work required by
the plans and specifications for
repl acenent of a portion of the sand
with a synthetic playground surface. Job Sum * ok $

0011 OPTION NO. 7: Al work required by
the plans and specifications for the
addi ti onal | andscapi ng Job Sum e $

0012 OPTION NO. 8: Al work required by
the plans and specifications for the
installation of the CCTV equipnent. Job Sum *kx $

0013 OPTION NO. 9: Al work required by
the plans and specifications for
providing and installing the Mbile
Ki t chen Equi prent identified as
OPTI ON NO. 9. Job Sum *xE $

0014 OPTION NO 10: All work required by
the plans and specifications for the
i nclusion of the refrigerators for
the nodul es as identified as OPTI ON
NO. 10 Job Sum *kx $

0015 OPTION NO. 11: Al work required by
the plans and specifications for the
furnishing and installing the
furniture and cubbi es. Job Sum * ok $

0016 OPTION NO. 12: All work required by
the plans and specifications for
providing and installing the Kitchen i
Equi prent identified as OPTION NO. 12 Job Sum $
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ACCOMPANYI NG AMENDMENT NO. 0001 TO DACA63-00- B-0015

Solicitation No. DACA63-00-B-0015

Bl DDI NG SCHEDULE — SCHEDULE I 1 ( CONT)

Item Esti mat ed Uni t Esti mat ed
No. Description Quantity Unit Cost Armount

0017 OPTION NO. 13: Al work required by
the plans and specifications for
construction of the Building Monunent
Sign in lieu of the building nmounted
sign in the Base Bid. Job Sum * ok $

0018 OPTION NO. 14: All work required by
the plans and specifications for the
installation of full-height ceramc
tile walls in the kitchen in lieu of
the fiberglass reinforced panels
shown in the base bid. Job Sum o $

0019 OPTION NO. 15: All work required by
the plans and specifications to
provi de underground primary
el ectrical distribution boring under
the street. Job Sum *kx $

0020 OPTION NO. 16: All work required by
the plans and specifications to
provi de brick accent pilasters at
several points around the nechanica
and kitchen screen walls. Job Sum * ok $

0021 OPTION NO. 17: DELETED

TOTAL BASE BID PLUS OPTIONS 1 THRU 17 — SCHEDULE Il %
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ACCOMPANYI NG AMENDMENT NO. 0001 TO DACA63-00- B-0015

Chil d Devel opment Center (Project)
Dyess AFB, Texas (Locati on)

Solicitati on No. DACA63-00-B-0015

Bl DDI NG SCHEDULE — SCHEDULE 11|
(To be attached to SF1442)

SCHEDULE ||

Based on Construction Duration of 455 Days

[tem Esti mat ed Uni t Esti mat ed
No. Description Quantity Unit Cost Anmount

BASE BID. Al Work required by the plans and Specifications for the construction
of the Child Devel opnent Center excluding all Option itemns.

0001 Chi Il d Devel opment Center buil ding;
conplete including all utilities to
the 1524mm (5-Foot) line of the
bui | di ng. Job Sum *kx $

0002 Drilled Piers

0002AA 457mm (18-1n) Drilled Piers 90. 8 M $ $
0002AB 610mm (24-1n) Drilled Piers 293.0 M $ $
0002AC 762mm (30-1n) Drilled Piers 8.8 M $ $

0003 Ext erior Support; including earthwork
pavi ng, sidewal k, fencing, utilities,
pl aygrounds, |andscaping and all work
not listed separately. Job Sum *Hx $

0004 Fi nal Record Draw ngs Job Sum * **x*

“

53, 250. 00

TOTAL BASE BID (SCHEDULE 111)$

0005 OPTION NO. 1: Al work required by
the plans and specifications for the
Denolition of Bldg 4115. Job Sum *kox $

0006 OPTION NO. 2: NOT | N CONTRACT

0007 OPTION NO. 3: Al work required by
the plans and specifications for the
Denplition of Bldgs 11900 & 11975.

0007AA Hazardous Waste Abatenent. Job Sum i $
0007AB Denplition of buildings. Job Sum *EE $
TOTAL OPTI ON NO. 3: $
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ACCOMPANYI NG AMENDMENT NO. 0001 TO DACA63-00- B- 0015
Solicitation No. DACA63-00-B-0015

Bl DDI NG SCHEDULE — SCHEDULE 111 (cont)

Item Esti mat ed Uni t Esti mat ed
No. Description Quantity Unit Cost Armount

0008 OPTION NO. 4: Al work required by
the plans and specifications for the
Denmolition of Bldgs 5300, 5301, 7108.

0O008AA Hazardous Waste Abatenent. Job Sum *xx $
0008AB Denvolition of buildings. Job Sum *hx $

TOTAL OPTION NO. 4:

0009 OPTION NO. 5: NOT | N CONTRACT

0010 OPTION NO. 6: Al work required by
the plans and specifications for
repl acenent of a portion of the sand
with a synthetic playground surface. Job Sum * ok $

0011 OPTION NO. 7: Al work required by
the plans and specifications for the
addi ti onal | andscapi ng Job Sum e $

0012 OPTION NO. 8: Al work required by
the plans and specifications for the
installation of the CCTV equipnent. Job Sum *kx $

0013 OPTION NO. 9: Al work required by
the plans and specifications for
providing and installing the Mbile
ki tchen Equi prent identified as
OPTI ON NO. 9. Job Sum *xE $

0014 OPTION NO 10: All work required by
t he plans and specifications for the
inclusion of the refrigerators for
the nodul es as identified as OPTI ON
NO. 10 Job Sum xRk $

0015 OPTION NO. 11: Al work required by
the plans and specifications for the
furnishing and installing the

furniture and cubbi es. Job Sum * ok $
0016 OPTION NO. 12: Al work required by

the plans and specifications for

providing and installing the Kitchen i

Equi prent identified as OPTION NO. 12 Job Sum $
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ACCOMPANYI NG AMENDMENT NO. 0001 TO DACA63-00- B- 0015
Solicitation No. DACA63-00-B-0015

Bl DDI NG SCHEDULE — SCHEDULE 111 (cont)

Item Esti mat ed Uni t Esti mat ed
No. Description Quantity Unit Cost Armount

0017 OPTION NO. 13: All work required by
the plans and specifications for
construction of the Building Mnunent
Sign in lieu of the building nounted
sign in the Base Bid. Job Sum *kx $

0018 OPTION NO. 14: Al work required by
the plans and specifications for the
installation of full-height ceranic
tile walls in the kitchen in |lieu of
the fiberglass reinforced panels
shown in the base bid. Job Sum * ok $

0019 OPTION NO. 15: All work required by
the plans and specifications to
provi de underground prinmary
el ectrical distribution boring under
the street. Job Sum o $

0020 OPTION NO. 16: All work required by
t he plans and specifications to
provi de brick accent pilasters at
several points around the nechanica
and kitchen screen walls. Job Sum e $

0021 OPTI ON NO. 17: DELETED

TOTAL BASE BID PLUS OPTIONS 1 THRU 17 — SCHEDULE 11 $
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ACCOVMPANYI NG AMENDMENT NO. 0001 TO DACA63-00- B- 0015
Solicitation No. DACA63-00-B-0015
Bl DDI NG SCHEDULE (cont)

NOTES:

1. ARI THMETI C DI SCREPANCI ES: (1989 JUL)
(a) For the purpose of initial evaluation of bids, the following will be
utilized in resolving arithmetic discrepancies found on the face of bidding
schedul e as subm tted by bidders:

(1) Gbviously m splaced decinmal points will be corrected;

(2) Di screpancy between unit price and extended price, the unit

price will govern;
(3) Apparent errors in extension of unit prices will be corrected;
(4) Apparent errors in addition of |unmp-sum and extended prices will be
corrected.
(b) For the purpose of bid evaluation, the governnment will proceed on the

assunption that the bidder intends his bid to be evaluated on basis of the
unit prices, the totals arrived at by resolution of arithnetic discrepancies
as provi ded above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any anbiguity
concerning which bid is |ow

2. |If anodification to a bid based on unit prices is submitted, which provides
for a lunp sum adjustnment to the total estimated cost, the application of the |unp
sum adj ustnent to each unit price in the bid schedule nust be stated. |If it is not

stated, the bidder agrees that the |unp sum adjustnent shall be applied on a pro
rata basis to every unit price in the bid schedul e.

3. Bidders nust bid on all itens.

4, Costs attributable to Division 01 - General Requirements are assuned to be
prorated anong bid itenms |isted.

5. Responders are advised that this requirement nmay be del ayed, cancel ed or
revised at any tine during the solicitation, selection, evaluation, negotiation
and/or final award process based on decisions related to DOD changes in force
structure and disposition of the Arned Services.

6. For the purpose of this solicitation, the word "item shall be considered to
mean "schedul e" as used in Provision 52,214-0019, CONTRACT AWARD- - SEALED BI DDI NG -
CONSTRUCTI ON, in Section 00100 | NSTRUCTI ONS, CONDI TI ONS, AND NOTI CES TO Bl DDERS
excl udi ng additives, deductives or options
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ACCOVPANYI NG AMENDMVENT NO. 0001 TO DACA63- 00- B- 0015
Solicitation No. DACA63-00-B-0015
Bl DDI NG SCHEDULE (cont)
NOTES (cont)

7. The CGovernnment reserves the right to exercise the option 11 for up to 260

cal endar days after award of the Base Bid without an increase in the Oferor's Bid
Price. The Governnent reserves the right to exercise all other options either
singularly or in any conbination for up to 90 cal endar days after award of the Base
Bid without an increase in the Oferor's Bid Price.

8. Abbreviations

For the purposes of this solicitation, the units of neasure are represented as
fol |l ows:

(Meters)
(Square Meters)
(Cubic Meters)
(Ml1linmeter)
(Each)

(Foot)

TE358=

9. CONDI TI ONS GOVERNI NG EVALUATI ON OF OFFERS ( AUG 1998)

(a) Oferors may quote on Schedule | (construction duration of 395 cal endar
days), Schedule Il (construction duration of 425 cal endar days), Schedule I
(construction duration of 455 cal endar days) or any conbination of schedules in
this solicitation; however, offerors nust quote on all itens within each bid
schedul e upon which an offer is subnmtted. Only one schedule will be awarded.

(b) Award will be based on | owest total price. Construction duration will not
be a factor for award.

END OF BI DDl NG SCHEDULE
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Dyess AFB Child Devel opnent Center DACD2
ACCOVPANYI NG AVENDMVENT NO. 0001 TO SOLI ClI TATI ON NO. DACA63- 00- B- 0015

SECTI ON 00102

PRE- Bl D CONFERENCE/ SI TE VI SI TATI ON
07/ 1998

PART 1 GENERAL
1.1 PRE- Bl D CONFERENCE/ SI TE VI SI TATI ON

Invitation is extended to all prospective bidders to attend a pre-bid
conference and site visitation for the Child Devel opnent Center. The
pre-bid conference has been scheduled for 9:00 a.m on 22 June 2000 at
Dyess Project O fice, 818 3rd Street, Dyess Air Force Base, Abilene, TX
79607-9605. A site visit will imediately follow the conference.

At the pre-bid conference, Government representatives will highlight
specific contract requirenents. The objective is to provide an infornmation
exchange between potential bidders and the Governnent to avoid the
possibility of msinterpretation of the contract requirenents.

Accordingly, it is highly recommended that prospective bidders attend the
pre-bid conference and, in the interest of making the conference nore

nmeani ngful , prospective bidders are urged to present any witten questions
concerning the project bid docunents, bidding, construction requirenents or
other related matters prior to the conference to the address shown in Bl ock
7 of Standard Form 1442 contained in Section 00010, "Solicitation, Ofer
And Award (Standard Form 1442)," ATTN. M. John Rodgers. Questions may

al so be sent via facsimle transmssion prior to the conference to M. John
Rodgers at (817) 978-7058. Witten questions may be submitted at the

begi nni ng of the conference and oral questions nay be submitted fromthe

floor, but answers will be Iimted to the tinme available. Witten queries
need not be signed if anonynmity is desired. Answers, interpretations and
deci sions nmade at the conference will not becone official unless and until

verified by an anendnment to the contract issued prior to the receipt of
bi ds.

Fol | owi ng the conference and pursuant to Contract Cl ause "FAR 52.236-3,
Site Investigation and Conditions Affecting the Wrk," and the Site Visit
Clause in Section 00100 | NSTRUCTI ONS, CONDI TI ONS, AND NOTI CES TO BI DDERS
prospective bidders will be pernitted to inspect the site where services
are to be perforned and to satisfy thenselves as to all general and | oca
conditions that may affect the cost of performance of the contract to the
extent such information is reasonably obtainable. In no event will a
failure to inspect the site constitute grounds for withdrawal of a bid
after bid opening or for a claimafter award of the contract.

Potential bidders are requested to advise as to their intent to attend the
pre-bid conference and site visitation by facsinile transmssion to M.
John Rodgers at (817) 978-4547 at their earliest convenience.

PART 2 PRODUCTS (NOT USED)
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Dyess AFB Child Devel opnent Center DACD2
ACCOVPANYI NG AVENDMVENT NO. 0001 TO SOLI ClI TATI ON NO. DACA63- 00- B- 0015

PART 3  EXECUTI ON ( NOT USED)

-- End of Section --
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Dyess AFB Child Devel opnent Center

PART 1

1

1

Commence,

GENERAL
SCHEDULE

prosecut e,

SECTI ON 01000

CONSTRUCTI ON SCHEDULE
AMVENDMENT NO. 0001

DACD2

" ACCOVPANYI NG AMENDVENT NO. 0001 TO SCLI CI TATI ON NO. DACA63- 00- B- 0015

and conplete the work under this contract in

accordance with the foll owi ng schedul e and Secti on 00800 SPECI AL CONTRACT
REQUI REMENT cl auses COMMENCEMENT, PROSECUTI ON AND COMPLETI ON OF WORK and
LI QUI DATED DAMAGES:

Item of Work

Conmrencenent
of Work
(cal endar
days)

Conpl eti on
of Work

(cal endar
days)

Li qui dat ed
Damages

per cal endar
day

(1)

(2)

(3)

(4)

(5)

Al work in
Bi d Schedul e

Al work in
Bi d Schedul e |

Al work in
Bi d Schedul e |1

Est abl i shnent
of Turf

Landscapi ng

Wthin 10
days after
recei pt of
Notice to
Proceed

Wthin 10
days after
recei pt of
Notice to
Proceed

Wthin 10
days after
recei pt of
Notice to
Pr oceed

395

425

455

$ 700. 00

$ 650. 00

$ 600. 00

*Est abl i shment of Turf

Pl anti ng and mai ntenance for turfing shal

be in accordance with

Section 02921 SEEDI NG, 02922 SODDI NG, and 02940 MULCHI NG FOR ERCSI ON

CONTROL. No paynent will

be made for

establ i shment of turf until all

requi renents of the section are adequately perforned and accepted, as

SECTI ON 01000 Page 1



Dyess AFB Child Devel opnent Center DACD2
" ACCOVPANYI NG AMENDMENT NO. 0001 TO SOLI Cl TATI ON NO. DACA63- 00- B- 0015

determ ned by the Contracting Oficer
** L andscapi ng

Pl anti ng and nmai ntenance for | andscaping shall be in accordance with
02930 EXTERI OR PLANTI NG and 02935 EXTERI OR PLANT MATERI AL MAI NTENANCE
No paynent will be nade for |andscaping until all requirements of the
section are adequately performed and accepted, as determ ned by the
Contracting O ficer.

1.1.1 Testing of Heating and Air-Conditioning Systens

The tines stated for conpletion of this project includes all required
testing specified in appropriate specification sections of heating, air
conditioning and ventilation systens includi ng H/AC Conmi ssi oni ng.
Exception: boiler conbustion efficiency test, boiler full |oad tests,
cooling tower perfornance tests, and refrigeration equipnent full |oad
tests, when specified in the applicable specifications, shall be preforned
in the appropriate heating/cooling season as determ ned by the Contracting
Oficer.

1.2  TIME EXTENSI ONS FOR UNUSUALLY SEVERE WEATHER ( OCT 1989)
(ER 415- 1- 15) (52. 0001- 4038 1/ 96)

a. This provision specifies the procedure for determination of tine
extensions for unusually severe weather in accordance with the contract
clause entitled "Default: (Fixed Price Construction)." In order for the
Contracting O ficer to award a tine extension under this clause, the
followi ng conditions nmust be satisfied:

(1) The weat her experienced at the project site during the contract period
nust be found to be unusually severe, that is, nore severe than the adverse
weat her anticipated for the project location during any gi ven nonth.

(2) The unusually severe weather nust actually cause a delay to the
conpl etion of the project. The delay nust be beyond the control and
wi thout the fault or negligence of the contractor

b. The follow ng schedul e of monthly antici pated adverse weat her del ays
due to precipitation and tenperature is based on National Cceanic and
At mospheric Admi nistration (NOAA) or simlar data for the project |ocation
and will constitute the base line for nonthly weather tine eval uations.
The contractor's progress schedul e nust reflect these anticipated adverse
weat her delays in all weather dependent activities. Wnd is not considered
in the Monthly Anticipated Adverse Wat her Cal endar Day Schedul e.

MONTHLY ANTI Cl PATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC

2 2 2 2 4 3 3 2 3 3 1 2
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Dyess AFB Child Devel opnent Center DACD2

1

1

1

1

1

1

" ACCOVPANYI NG AMENDMENT NO. 0001 TO SOLI Cl TATI ON NO. DACA63- 00- B- 0015
3  CONSTRUCTI ON PHASI NG
3.1 Phasi ng Requirenents

a. Contractor shall give the Governnent ninimum 30 days advance notice
to vacate buildings scheduled for denolition. After the 30 days,
Contractor has 90 days to denolish buil di ngs.

b. Buildings 4115, 5006, 5300, 5301, 7108, and 9106 are unoccupi ed,
however, sone of these buildings are currently used for storage.
Advance notice to vacate each building will be required fromthe
contractor.

c. GCccupants of building 11900-Fanily Support Center and existing
Chil d Devel opnent Center Buil dings 7225, 7226, and 7227 nust receive 30
days advance notice to vacate the buildings.

d. Contractor shall keep |lawn sprinkler controls, booster punp, water
pi pes (underneath the floor) intact in Building 11975. Contractor

shal | denolish this building w thout danmagi ng the equi pnent and pi pi ng.
Governnment is scheduled to rebuild a snaller building in this |ocation
and denmolition of building 11975 nust be coordinated with other
contractors.

4  WORK RESTRI CTI ONS

a. As noted above, Building 11975 has | awn sprinkler controls and a
booster punp with water pipes beneath the floor that nust renain
Contractor (AM#l) shall denolish this bldg wthout damaging the

equi pnent and pi pi ng.

b. No joint occupancy.

c. (AW1) Electricity to the buildings to be denolished will be

di sconnected by the Governnent. After the buildings are turned over
the Contractor, the Contractor shall notify the Contracting Oficer
when di sconnection is required.

4.1 Wor ki ng Hours

Worki ng hours are from7:30 amto 4:30 pm except Saturday, Sunday, and
Federal holidays. |If the contractor desires to work during periods other
t han above, additional governnment inspection forces may be required. The
contractor must make his/her request to the Contracting Oficer five (5)
cal endar days in advance of his/her intention to work during other periods
to allow assi gnnment of additional inspection forcs. |If such force is
reasonably availale, the Contracting Oficer may authorize the Contractor
to performwork during periods other than normal duty hours/days.

5 UTILITIES
5.1 Paynent for Wility Services (FAR 36.303(C)(6))

In accordance with Contract C ause 52.236.14 AVAILABILITY AND USE OF

SECTI ON 01000 Page 3



Dyess AFB Child Devel opnent Center DACD2
" ACCOVPANYI NG AMENDMENT NO. 0001 TO SOLI Cl TATI ON NO. DACA63- 00- B- 0015

UTILITY SERVICES, water, gas, and electricity are available from
CGover nnment - owned and operated systens and will be furnished w thout charge
to the Contractor.
1.5.2 Qut ages
See SECTI ON 01363 - SPECI AL PROJECT PROCEDURES FOR DYESS AFB.
1.6 STREET CLGOSI NGS
See SECTI ON 01363 - SPECI AL PROJECT PROCEDURES FOR DYESS AFB.
PART 2  PRODUCTS (NOT USED)
PART 3  EXECUTI ON (NOT USED)

-- End of Section --
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